

REVISED EXECUTIVE SUMMARY OF THE BID EVALUATION REPORT (SECTION 55(8))

1.	Name of Procurement	Procurement Of Establishment Of Hostels At Onkumbula Combined School In The Oshikoto Region – Phase 1
2.	CPBN Procurement Reference No	W/OAB/CPBN-05/2021
3.	Date of Submission of Report	13 March 2023
4.	Contract Number	W/OAB/CPBN-05/2021
5.	Scope of Contract	Procurement Of Establishment Of Hostels At Onkumbula Combined School In The Oshikoto Region – Phase 1
6.	Estimated Cost:	N\$ 74,989,287.00 (VAT Inc)
7.	Funding Agency	Ministry of Education, Arts and Culture (MOEAC)
8.	Procurement Method Used	Open Advertised Bidding (Works) as per Section 27 (1)(a)(i) read together with Section 28(2) , Section 2(b) and Section 9(1)(m) of the Public Procurement Act, 15 of 2015. Bidding is restricted to 100% Namibian entities.
9.	Date of Invitation of Bids	11 June 2021
10.	Closing Date of Submission of Bids	6 September 2021
11.	Date and Place of Opening of Bids	6 September 2021, at Procurement Management Unit, Central Procurement Board of Namibia
12.	Number of Bids Received by Closing Date	Fourteen(14)

13. RESPONSIVENESS OF BID(S):

#	Name of the Bidder(s)	Responsiveness per evaluation stage							Reasons Why Bid Is Not Responsive
		Stage 1.1: Preliminary Examination of Bids	Stage 1.2: Eligibility Evaluation	Stage 1.3: Legal Admissibility Evaluation	Stage 4: Technical Evaluation		Stage 1.5: Financial Requirements		
					1.4 A Technical Evaluation Criteria	1.4 B Evaluation Scores			
9	August Twenty-Six Construction	Non-Responsive and disqualified	Not-Considered	Not-Considered	Not-Considered	Not-Considered	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder did not initial pages 48, 88 and final summary page as required in Section III Evaluation and Qualification of Bids item 3 on page 33 of the bidding document.
11	NEC Power and Pumps (Pty) Ltd	Non-Responsive and disqualified	Not-Considered	Not-Considered	Not-Considered	Not-Considered	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder did not submit the main bid. Bidder only submitted one annexure Solar Water Heating "Annexure 3".
10	Sanli Construction Cc JV John Namusheshe Construction and Investment Cc	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	Not-Considered	Not-Considered	<ul style="list-style-type: none"> A member (owner) to one party of the JV is a non-citizen of Namibia.
2	Tatiana Trading Enterprises Cc	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder submitted a list of similar works carried out over the last ten years amounting to a cumulative financial amount of N\$14,000,000.00. However, the bidder did not meet the required cumulative financial amount of N\$50

#	Name of the Bidder(s)	Responsiveness per evaluation stage						Reasons Why Bid Is Not Responsive
		Stage 1.1: Preliminary Examination of Bids	Stage 1.2: Eligibility Evaluation	Stage 1.3: Legal Admissibility Evaluation	Stage 4: Technical Evaluation		Stage 1.5: Financial Requirements	
					1.4 A Technical Evaluation Criteria	1.4 B Evaluation Scores		
3	Maperes Investment CC	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	<p>million as required in Section III Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 2 on page 35 of the bidding document.</p> <ul style="list-style-type: none"> Bidder submitted a list of similar works carried out over the last ten years amounting to a cumulative financial amount of N\$46,728,000.00. However, the bidder did not meet the required cumulative financial amount of N\$50 million as required in Section III Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 2 on page 35 of the bidding document.
4	Weiba Construction JV Together Electrical CC	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder submitted a list of similar works carried out over the last ten years amounting to a cumulative financial amount of N\$12,897,250.14. However, the bidder did not meet the required cumulative financial amount of N\$50 million as required in Section III Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 2 on page 35 of the bidding document. Bidder did not submit a list of all required equipment. The bidder failed to submit the following equipment's: Bulldozer, grader, excavator, GCB/TLB, Front loader as required in Section III

#	Name of the Bidder(s)	Responsiveness per evaluation stage						Reasons Why Bid Is Not Responsive
		Stage 1.1: Preliminary Examination of Bids	Stage 1.2: Eligibility Evaluation	Stage 1.3: Legal Admissibility Evaluation	Stage 4: Technical Evaluation		Stage 1.5: Financial Requirements	
					1.4 A Technical Evaluation Criteria	1.4 B Evaluation Scores		
								<p>Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 3 on page 35 of the bidding document.</p>
8	Alugodhi Engineering and Construction CC	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder submitted a list of similar works carried out over the last ten years amounting to a cumulative financial amount of N\$11,573,883.40. However, the bidder did not meet the required cumulative financial amount of 50 million as required in Section III Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 2 on page 35 of the bidding document.
14	NBT Quality Services	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	<ul style="list-style-type: none"> The bidder submitted a list of similar works with the highest project value of N\$7,600,000.00 contrary to a minimum project value of N\$10 million as required in Section III Evaluation and Qualification Criteria, Technical Evaluation Criteria, item 2 on page 35 of the bidding document.
7	Kambwa Construction Pty Ltd	Responsive	Responsive	Responsive	Non-Responsive and disqualified	Not-Considered	Not-Considered	<ul style="list-style-type: none"> Bidder submitted a list of similar works carried out over the last ten years amounting to a cumulative financial amount of N\$29,398,250.49. However, the bidder submitted some completion certificates accompanying the list belonging to a different entity that is not the bidding entity, hence they were not

#	Name of the Bidder(s)	Responsiveness per evaluation stage						Reasons Why Bid Is Not Responsive
		Stage 1.1: Preliminary Examination of Bids	Stage 1.2: Eligibility Evaluation	Stage 1.3: Legal Admissibility Evaluation	Stage 4: Technical Evaluation		Stage 1.5: Financial Requirements	
					1.4 A Technical Evaluation Criteria	1.4 B Evaluation Scores		
								considered. Therefore, the bidder did not meet the required cumulative financial amount of N\$50 million as required in Section III Evaluation and Qualification Criteria, item 2 on page 35 of the bidding document and ITB12.1 (j) (a) on page 26 of the bidding document.
1	Capital Technical Services Cc	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	<ul style="list-style-type: none"> • Bidder not disqualified
5	I.D Building Contractors CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	<ul style="list-style-type: none"> • Bidder not disqualified
6	iBuild Supplies (Pty) Ltd	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	<ul style="list-style-type: none"> • Bidder not disqualified
12	NGC Investmentss CC JV Neu-Olulya Trading CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	<ul style="list-style-type: none"> • Bidder not disqualified
13	Luka Roads Rails and Civils CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	<ul style="list-style-type: none"> • Bidder not disqualified

14. PRICE COMPARISON FOR THE RESPONSIVE BID(S):

Bidder No:	Bidder's Name	Price Read-Out VAT Incl (N\$)	Bid Price after arithmetic correction (N\$)	Discounts	Proposed Award (36 months) VAT Incl (N\$)	Address	Ranking
6	iBuild Supplies (Pty) Ltd	68,281,831.92	70,071,462.26	None	70,071,462.26	P O BOX 19372 Omuthiya	1
1	Capital Technical Services	71,893,733.36	None	None	71,893,733.36	P O BOX 40877 Ausspannplatz	2
5	I.D Building Contractors CC	72,110,612.00	72,424,881.36	None	72,424,881.36	P O BOX 4595 Windhoek	3
12	NGC Investmentss CC JV Neu-Olulya Trading CC	73,106,854.69	76,556,854.65	None	76,556,854.65	P O BOX 27514 Windhoek	4
13	Luka Roads Rails and Civils CC	67,351,172.32	77,300,493.97	None	77,300,493.97	P O BOX 40768 Ausspan-Platz	5

15. Best Evaluated Bid(s)

Select For Award of Contract:

Best Evaluated Substantially Responsive Bidder.

Given recommendation(s) in the Bid Evaluation Committee (BEC) report, The Board approved it in terms of Section 9 (1) (k) and (l) (i) and Section 55 (6) of the Public Procurement Act, 2015 as follows:

Bidder No:	Bidder's Name	Price Read-Out VAT Incl (N\$)	Bid Price after arithmetic correction (N\$)	Discount Offered	Proposed Award (36 months) VAT Incl (N\$)	Bidder Address
6	iBuild Supplies (Pty) Ltd	68,281,831.92	70,071,462.26	None	70,071,462.26	P O BOX 19372 Omuthiya

27 March 2023


A. Ngavetene
Chairperson



ACKNOWLEDGEMENT OF RECEIPT FORM

**PROCUREMENT OF ESTABLISHMENT OF HOSTELS AT ONKUMBULA COMBINED
SCHOOL IN THE OSHIKOTO REGION – PHASE 1
(PROCUREMENT REFERENCE NO:W/OAB/CPBN-05/2021**

I/We _____ hereby
acknowledge receipt of this Executive Summary dated _____ and undertake to
immediately return the signed acknowledgment of receipt to CPBN as proof of receipt.

Name: Signature:

Date: Company Stamp:

